
Bid Abstract

Abstract of offers-construction Solicitation Number Date issued 06/26/2000

Project Description: Whole Barracks Renewal- PhaseII Opening Date 08/10/2000
Program Amount: 26,000,000.00$   

90/90 820
4 amendments 90

Offer #1 Offer #2 Offer #3 Offer #4 Offer #5 Offer #6
Dawson Bldg DiCarlo Const   ECI Lawhon M. A. Mortenson Walton Bldg
Raintree,  Al Kansas City, MO Sh Mission, Ks St. Joe, Mo Colorado Sprgs, Co   K. C., Mo

Basic -1 sitework 4,000,000.00$     3,370,000.00$     2,992,893.00$     1,885,000.00$     2,684,000.00$        2,300,000.00$     2,456,400.00$     
Basic -2 Bldgs 20,994,000.00$   22,200,000.00$   20,907,154.00$   24,650,000.00$   22,146,000.00$      22,498,000.00$   19,330,700.00$   

subtotal 24,994,000.00$   25,570,000.00$   23,900,047.00$   26,535,000.00$   24,830,000.00$      24,798,000.00$   21,787,100.00$   
   OPTIONS  
Item 3 Landscape 157,000.00$        140,000.00$        161,652.00$        191,000.00$        270,000.00$           250,000.00$        264,900.00$        
Item 4 rec facilities 137,000.00$        100,000.00$        150,298.00$        155,000.00$        138,000.00$           165,000.00$        113,400.00$        
Item 5 Demo 47 178,000.00$        135,000.00$        112,149.00$        166,000.00$        147,000.00$           175,000.00$        222,900.00$        

Item 6 Demo 48 411,000.00$        385,000.00$        232,231.00$        419,000.00$        413,000.00$           290,000.00$        717,800.00$        

      Sub Total $883,000.00 $760,000.00 $656,330.00 $931,000.00 $968,000.00 $880,000.00 $1,319,000.00

Total Contract 25,877,000.00$   26,330,000.00$   24,556,377.00$   27,466,000.00$   25,798,000.00$      25,678,000.00$   23,106,100.00$   

GOVMT EST

DACA41-00-B-0008

Note:  ECI Construction has been allowed to withdraw due to mistakes in their bid.  Walton Construction is now the apparent low.  8/23/00  
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